

Clarifications for FY21 New Jersey Signal Retiming Request for Qualifications
January 14, 2021

Questions and Answers

Q1: Are the prime consultant and/or all sub-consultants required to be cost basis approved by NJDOT to be considered for the project?

A1: The prime consultant and/or all sub-consultants are not required to be cost basis approved by NJDOT to be considered for the project. The project works to optimize County and Municipal (Camden Co) signals and does not directly work with NJDOT on any of their signals. NJDOT is kept aware of all projects to ensure that projects do not overlap/interfere with any current DOT projects. Contracts are completed through DVRPC, with County review and approval, and with no NJDOT involvement in the contracting process.